

PROPOSAL AT A GLANCE

Jones & Callus — 2026 Digital Engagement

Two brands, two websites, one Marketing OS the team owns at the end.

The opportunity

Jones is an 80-year Utah heavy-civil contractor with no digital presence to match the work. Callus is the welding/fab arm with no presence at all. Every direct competitor in the comp set (W.W. Clyde, Geneva Rock, Staker Parson, Sunroc) has 4,000–7,000+ LinkedIn followers and an active Google Business Profile. One additional bid won per year pays for this engagement 10–100× over.

What we build (90 days)

- **Two brand systems** — Jones refresh + Callus identity build (Spark direction).
- **Two production websites** — jonesexcavating.com + callusfabrication.com.
- **SEO foundation** — GBP overhaul, schema, citations, target service-area pages.
- **Content engine** — jobsite shoot + 90-day post library, both brands.
- **Marketing OS** — 5 AI agents, approval queue, Jones brand-voice config.

What you own at handoff

- Working code for the Marketing OS — agents, prompts, integrations.
- Tenant config: brand voice, services, target keywords, all editable YAML.
- 90 days of approved content as training data for ongoing tuning.
- All API keys, accounts, and admin access.
- SOPs and a 15-min/day office-manager runbook.

The Marketing OS — new in v4

Foreman texts in 3 photos and 2 sentences from a jobsite. Five agents (Field-to-Content, Reputation, SEO, Lead Triage, Orchestrator) draft brand-voice posts, replies, pages, and lead alerts. Office manager taps approve in a single inbox. Nothing publishes without a click. Replaces a \$50–70K/yr coordinator with a 15-minute-per-day routine and roughly \$200/mo in API + hosting.

See it working: coolnerd-tt.github.io/jonesexcavating/outputs/marketing-os-sample.html — real generated drafts, in Jones voice, from one foreman text-in.

Investment

\$42K	\$1,900	\$850	\$350	~\$200
BUILD — ONE TIME	CONCIERGE — MO 1–3	CO-PILOT — MO 4–6	SELF-SERVE — MO 7+	INFRA — AT COST

Tier-down with 30 days' notice after month 3. The system keeps running either way.

90 days, three phases

WEEKS 1–3 Discovery + Brand	WEEKS 4–9 Design + Build + OS	WEEKS 10–12 Launch + Activate
---------------------------------------	---	---

Next step

A 60-minute kickoff with leadership from both companies. On signature, the 90-day clock starts and the first jobsite shoot is scheduled inside week 2.