

PROPOSAL AT A GLANCE

Jones & Callus — 2026 Digital Engagement

Two brands, two websites, and a Marketing Operating System built for the team to run.

The opportunity

Jones is an 80-year-old Utah heavy-civil contractor with a digital presence that does not match the work. Callus is the welding and custom-fabrication arm. The Utah comp set sits between 1,300 and 19,000 LinkedIn followers; Jones is at 331. One additional bid won per year pays for this engagement 10–100× over.

What we build (90 days)

- **Two brand systems** — Jones refresh + Callus identity build.
- **Two production websites** — jonesexcavating.com + callusfabrication.com.
- **SEO foundation** — Google Business Profile setup, structured data, business listings, target service-area pages.
- **Content engine** — 3-day Jones shoot + 1-day Callus shoot, 90-day post library, 2 hype videos.
- **Marketing Operating System** — five agents, approval queue, brand-voice training, full support and monthly reporting.

What you own at the end

- Your data, content, brand identity, and historical drafts — all yours.
- Tenant configuration: brand voice, services, target keywords.
- 90 days of approved content as training data for ongoing tuning.
- All accounts, integrations, and admin access.
- Standard operating procedures and a 15-minute-per-day office-manager runbook.

The Marketing Operating System

A foreman sends photos and a short note via text from a jobsite. Five specialized agents draft brand-voice posts, replies, pages, and lead alerts. Office manager taps approve. Nothing publishes without a click. Replaces a marketing coordinator or agency retainer at a fraction of the cost, with a 15-minute-per-day routine and ~\$200/mo in infrastructure.

See it working: coolnerd-tt.github.io/jonesexcavating/outputs/marketing-os-sample.html — real generated drafts, in Jones voice, from one foreman text-in.

Investment

\$55,200	INCLUDED	\$850	up to \$350	~\$200
COMBINED BUILD — ONE TIME	CONCIERGE — MO 1–3	CO-PILOT — MO 4–6	SELF-SERVE — MO 7+	INFRA — AT COST

Build phase \$37,500 + Marketing Operating System build \$17,700. Self-serve billed at the lesser of \$350/mo or \$150/hour. Tier-down with 30 days' notice after month 3.

90 days, three phases

WEEKS 1–3 Discovery + Brand	WEEKS 4–9 Design + Build + OS	WEEKS 10–12 Launch + Activate
---------------------------------------	---	---

Next step

A 60-minute kickoff with leadership from both companies. On signature, the 90-day clock starts and the first jobsite shoot is scheduled inside week 2.